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Date : 14/10/2014 

Addenda – 1 

(RFQ for Empanelment of Consultants) 

 

1. Schedule  for receipt of the application shall be read as follows : 

1. Submission of document fee of Rs.10,000/- for each RFQ  on or 
before 1430 Hrs on 15/09/2014. 

2. Pre-bid meeting 15/09/2014 at 3.00 pm (1500 Hrs)  at IPA, New 
Delhi.  

3. Reply to the queries on 15/10/2014  
4. Receipt of offers on or before 3.00 PM (1500 Hrs) on 29/10/2014 
5. Opening of offers at 3.30 PM (1530 Hrs) on 29/10/2014 

 
2. Clause 7.1 : The clause 7.1 under clause 7 shall be read as  

 
Average annual financial turnover during the last 3 years ending 31st 
March of previous financial year (2013-14) should be atleast Rs 200 
Lakhs for Class-A and Rs 60 Lakhs for Class-B empanelment. 
 

3. Clause 7.1 : Note under clause 7 shall be read as  
 
Note :- The bidder who apply for the Class – A registration and, if 
getting qualified for Class – A, shall get qualified automatically 
registered under the Class – B category; for which the bidder may  
submit a Willingness Letter to get empanelled at Class – B and an 
undertaking stating that the bidder may fulfill all the eligibility criteria 
required for Class – B category.  
 

4. Clause 9.15 (Earnest Money Deposit) at page 12 shall be read as 
follows : 
 
No tender will be considered which is not accompanied by a sum of Rs.250000/- 

(Rs. Two lakhs and fifty thousand only)  as Earnest Money Deposit. In the event of 

the bidder withdrawing the tender before the expiry of 180 (one hundred and eighty) 

days from the date of opening of the tender, the tender shall be cancelled and the 

Earnest Money Deposit therewith forfeited by the IPA.  

The Earnest Money shall be paid in the form of Demand Draft (DD)   issued by a 

Nationalized Bank / Scheduled Bank drawn on New Delhi Branch of the Bank in 

favor of the Indian Ports Association, New Delhi. The EMD must be forwarded in 

separate cover (cover I) along with Tender. In case, it is not forwarded as stated 
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above, the tender will be liable to be rejected. No cash remittance along with the 

tender will be accepted. The amount of earnest money will be refunded to 

disqualified Tenderers/non Short listed tenderers as soon as possible by IPA. No 

interest will be allowed on the earnest money from the date of receipt until it is 

refunded. EMD of successful bidders/Empanelled bidders will be retained for entire 

period of empanelment i.e 3 years or such extended period by IPA. 

5. Clause 9.2 : This clause (9.2) shall be read as  
 

The empanelment of consultants will be valid for three years or extended period as 

may be arrived at mutual consent from the date of original empanelment or any date 

stated in the empanelment letter. 

6. Clause 9.18  Language - This clause(9.18) shall be read as  
 
The Proposal with all accompanying documents (the "Documents") and all 

communications in relation to or concerning the Selection Process shall be in 

English language and strictly on the forms provided in this document. No 

supporting document or printed literature shall be submitted with the Proposal 

unless specifically asked for and in case any of these Documents is in another 

language, it must be accompanied by an authenticated accurate translation of 

the relevant passages in English, in which case, for all purposes of 

interpretation of the Proposal, the translation in English shall prevail. 

 
7. Clause 9.19 Evaluation processes : This clause(9.19) shall be 

read as  
 

The applications will be scrutinized as per the criteria given in the RFQ 

documents and a list of empanelled consultants will be prepared and 

communicated to all the Major Ports. The Major Ports as and when required will 

obtain financial offers (RFP) along with key personnel required specifically for 

the project from the Consultants who are empanelled and evaluate as below: 

 Key personnel   - 70 points 

 Financial Bid  - 30 points  
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8. Appendix – I at page 18 and 19 shall be read as follows: 

 

1 Experience Criteria as per Para 7.2  MARKS  : 40 

1.1 For Class-A  

a) Three completed similar works for the 

Project each costing not less than 120 

Crores. 

OR 

 

b) Two completed similar works for the 

Project each costing not less than Rs.150 

crores. 

 

OR 

c) One similar completed work for project 

costing not less than Rs.240 crores. 

 

Note: For each additional  project additional 2 points will be 

given if the similar project cost is not less than Rs.120cr and 3 

points if the similar project cost is not less than Rs.150cr and 

5 points if the similar project cost is not less than Rs.240cr 

 

Initial three completed 

similar works for the 

project– 20 points.  

 

 

Initial two completed 

similar works for the 

project – 20 points.  

 

 

 

Initial one completed 

similar works for the 

project – 20 points.  

 

 

Max. Points- 40 

 

1.2 For Class-B  

d) Three completed similar works for the 

Project each costing not less than 40 

Crores. 

OR 

e) Two completed similar works for the 

Project each costing not less than Rs.50 

crores. 

 

Initial three completed 

similar works for the 

project – 20 points.  

 

 

 

 

Initial two completed 

similar works for the 

project – 20 points.  
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OR 

f) One similar completed work for project 

costing not less than Rs.80 crores. 

 

Note: For each additional  project additional 2 points will be 

given if the similar project cost is not less than Rs.40cr and 3 

points if the similar project cost is not less than Rs.50cr and 5 

points if the similar project cost is not less than Rs.80cr 

 

 

Initial one completed 

similar work for the 

project – 20 points.  

 

 

Max. Points- 40 

2 Human Resources as per para 8.2.1 POINTS : 10 

2.1 For Class  A  

(Project value more than Rs 200 Crs) – Min 20 FTE 

 

For 20 FTE – 6 points 

More than 20 FTE – 10 

points 

2.2 For Class B  

(upto Project value Rs 200 Crs) – Min 10 FTE 

For 10 FTE – 6 points 

More than 10 FTE – 10 

points 

  

9. Annexure – 1 : Revised Annexure – I in respect of shelf of Projects at Major 
Port is  given below : 

 
 
 

SHELF OF PPP PROJECTS AT MAJOR PORTS                                                                                        

(2014 - 2020) 

S.No. Name of the Project Est. Cost 
(Rs. In Cr.) 

 Capacity (MTPA) 

 KOLKATA DOCK SYSTEM AND HALDIA DOCK COMPLEX UNDER KOLKATA PORT 

TRUST 

1 Development of full-fledged Cargo 

handling Facilities at Saugor  

7820.00 54.00 (In 2019-20) 
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2 Floating Storage Regasification Unit 

(FSRU) 

500.00 6.00 

3 Strategical alliances with neibouring  

ports with dedicated Berth  

  6.00 

4 Development of Haldia Dock II (South) 886.10 11.70 

5 Construction of Outer Terminal 1 

upstream of 3rd Oil Jetty with ancillary 

facilities (Port reported Est. Cost as Rs. 

278.90 and Capacity as 5.11) 

290.00 4.50 

6 Development of Dry Dock & Ship repair 

facility at Kolkata Port 

    

TOTAL 9496.10 82.20 

PARADIP 

7 Mechanization of  South Quay and Multi Purpose 

Berth (MPB) 

600.00 10.00 

8 Construction of Western Dock on BOT basis at 

Paradip Port(Phase-I)* (Two Berths)     

927.94 25.00 

9 Construction of Western Dock on BOT basis at 

Paradip Port(Phase-II)* (Two Berths)     

927.94 25.00 

10 Construction of Western Dock on BOT basis at 

Paradip Port(Phase-III)* (Two Berths) 

966.12 25.00 

TOTAL 3422.00 85.00 

VISAKHAPATNAM 

11 Development of satellite port at Bheemunipatnam 

including new Fishery Harbour 

1000.00 7.50 

12 Expansion of Outer Harbour (Phase-I) 1500.00 10.00 

13 Expansion of Outer Harbour (Phase-II) 1000.00 5.00 
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14 Development Barge Jetty at YARADA 500.00 3.00 

15 Strengthening of berth (Non PPP) 100.00 5.00 

16 Up-gradation of ORS dry dock at VPT  100.00 0.00 

17 Construction of open storage sheds/warehouses at 

VPT (Not reported by port) 
50.00 0.00 

TOTAL 4250.00 30.50 

CHENNAI 

18 Development of North Quay (PPP mode) 100.00 2.00 

19 Development of Barge Jetty near Tiruvottiyur 

Parking Yard (PPP mode) 

500.00 3.00 

20 Development of Satellite Port for handling dusty 

cargo 

1000.00 20.00 

21 Development of SQ I with JD I Shed for Bulk 

Handling Terminal 

100.00 2.00 

22 Development of Container Terminal at WQ (850 

mtrs.) 

1000.00 15.00 

23 Development of Off-Dock CFS at Tondiarpet 

(PPP mode) 

250.00 2.00 

24 Development of Deep Draft Liquid Bulk Terminal 

in the Eastern Arm of the Mega Container 

Terminal Project (PPP mode) 

400.00 10.00 

25 Development of Dry Dock facilities at Timber 

Pond/Boat basin at Chennai Port (Not reported by 

port under Revised List) 

250.00 0.00 

26 Development of Marine Highway along East Coast 

connecting Chennai, Ennore and other ports in TN 

(Port reported Estd. Cost as Rs. 225.00, Capacity 

107.00 0.00 
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as 3.00 and Target as Q1 of 2014-15) 

TOTAL(A) 3707.00 54.00 

Other PPP Projects at Chennai(Non capacity yielding) 

27 Development of Air Cargo Freight Station at 

Trisoolam (PPP mode) 

20.00   

28 Development of Wind Mill on the Breakwaters 100.00   

29 Development of 2nd Off-Dock CFS and Multi Modal 

Transport Hub adjacent to NH-5 Bypass 
650.00   

30 Development of Off-Dock CFS at Tondiarpet 

(PPP mode) 

250.00   

31 Power Generation from Ocean Based Renewal 

Energy Resources 

100.00   

32 Development of Marina in the Groyne Field of 

North Chennai (PPP mode) 

25.00   

33 Elevated Corridor from Chennai Port to CPCL 

Junction via Buckingham Canal (PPP mode) 

2000.00   

TOTAL (B) 3145.00 0.00 

TOTAL (A+B) 6852.00 54.00 

ENNORE 

34 Development of Second Marine Liquid Terminal 

on BOT basis 

250.00 3.00 

TOTAL  250.00 3.00 

V.O. CHIDAMBARANAR 

35 Construction of Barge Jetty (2 Nos.) 80.00 1.00 
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36 Conversion of Berth no. 9 as Container Terminal  500.00 7.20 

37 Development of Marina 304.00   

38 Development of Outer Harbour 7500.00 42.00 

TOTAL 8384.00 50.20 

COCHIN 

39 Development of General Cargo Terminal at Q8, 

Q9 berths 

250.00 General 

Cargo/10.00 

40 International Container Transhipment Terminal 

(a) Phase IB for Extension of beth by 300m and 

providing related facilities 

250.00 Container/  

6.25 

(b) Phase II for Extension of beth by further 900m 

and providing related facilities 

750.00 Container/  

19.00 

41 Outer harbour project for construction of a Deep 

Water Port 

  Container - 

62.5, POL - 

20, Bulk - 

20 

TOTAL 4300.00   

NEW MANGALORE PORT TRUST 

42 Coal Handling Berth No 16 147.00 6.00 

43 Multi Purpose General Cargo Berth No. 17 150.00 5.00 

TOTAL 297.00 11.00 

MORMUGAO PORT TRUST 

44 Development of 7.2 MMTPA Terminal for Dry 

Bulk Cargo  

720.00 7.20 
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45 Development of Vasco Bay (Phase - I ) for Clean 

Cargo 

250.00 2.00 

46 Development of Vasco Bay (Phase - II) for Clean 

Cargo 

250.00 2.00 

TOTAL 1220.00 11.20 

MUMBAI PORT TRUST 

47 Container freight station (CFS) at Wadala of 

Mumbai Port    (Port reported Capacity as 3.00 and 

target as Q4) 

80.00 0.60 

JAWAHARLAL NEHRU PORT TRUST 

48 Development of Bulk Berths in Nhava creek area 

in JN Port. 

   

49 Development of 5th Container Terminal at JNPT     

TOTAL 0.00 75.00 

Kandla 

50 Development of marine liquid terminal facilities 

consisting of two berths, 300m. Each on North 

side of existing jetty and a SPM in KPT waters at 

OOT Vadinar for handling crude  & petroleum 

products. (on captive use basis) 

448.00 

Two berths-

10, SPM - 

14.5 

51 Construction of T shape jetty at Tekra (phase- II) 1500.00 14.00 

52 Setting up of multipurpose cargo berth on existing 

berth no 11 & 12 
400.00 3.00 

53 Mechanization of berth no 1 to 6  50.00 0.70 

54 Development of Barge Handling facilities at Tuna, 

for handling multipurpose dry cargo (excluding 

container and liquid cargo) 

271.90 6.29 
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55 Setting up of multipurpose cargo berth on existing 

berth No. 11 & 12 at  Kandla Port.  (This scheme is 

appearing in  2014-20 under PPP Projects with 

Status as SCHEME DEFERRED as reported by 

Port) 

400.00 3.00 

TOTAL 3069.90 51.49 

 

SHELF OF CAPACITY YIELDING NON-PPP PROJECTS AT 
MAJOR PORTS   (2014 - 2020) 

S.No. Name of the Project Est. Cost    (Rs. 

In Cr.) 

 Capacity 

(MTPA) 

 KOLKATA DOCK SYSTEM AND HALDIA DOCK COMPLEX UNDER KOLKATA PORT 

TRUST 

1  Setting up of IWT Terminals, development 

of Mechanised loading/unloading facilities at 

the IWT Terminal (A/C KDS). 

100.00 0.50 

2 Construction of Outer Terminal 2 35.22 2.50 

3 Mechanisation of Berth No. 4,5 & 8 NSD. 490.00 13.50 

TOTAL 625.22 16.50 

PARADIP 

1 Mechanisation of EQ 1 to EQ 3 berths at 

Paradip Port on Captive user basis 

1000.00 14.00 

VISAKHAPATNAM 

1 Additional Oil Handling Facilities for POL 200.00 2.00 

2 Development of barge handling/ deep draft 

facilities at Yarada water front 

50.00 2.00 
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3 Augmentation of OSTT to cater to 2 lakh 

DWT tankers 

100.00 2.00 

4 Relocation of Oil mooring facility in OH 

between LPG and OSTT   

200.00 2.00 

5 Small Jetties 130-170 m Length (not 

reported by Port) 
22.00 1.00 

TOTAL 572.00 9.00 

CHENNAI 

1 Deepening of Channel, Basin and Berths 

(Spill Over) 

143.00 General Cargo 

7.00 

TOTAL 143.00 7.00 

COCHIN 

1 Capital Dredging for Creation of Berth Basin 

for ICTT- 

    

a. Phase-III for extending the length of basin 

for 300 m 

90.00 14.50 mtrs 

b. Phase-IV for extending the length of 900 m 120.00 14.50 mtrs 

2 Deepening of EKM channel – Q5 to Q7 

frontage 

5.00 12.50 

3 Strengthening of Q5 to Q7 berths of 

E/Wharf 

10.00 1.00 

TOTAL 225.00   

MORMUGAO PORT TRUST 

1 Modernization of MOHP through Project 

Management System 

410.00 120.00 
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TOTAL 410.00 120.00 

MUMBAI PORT TRUST 

1 Construction of 2nd liquid chemical/ 

specialised grades of POL berth off New Pir 

Pau Pier 

116.00 2.00 

TOTAL 116.00 2.00 

Kandla 

1 Modification & upgradation of 7th cargo 

berth. (Scheme changed as 7th to 10th 

cargo berth) 

300.00 3.20 

TOTAL 300.00 43.89 

 

Shelf of Projects at Major Ports for 2014-15 

S.No. Name of the Project PPP/Non-

PPP/ 

Captive 

Est. Cost 

(Rs. In Cr.) 

 Capacity 

(MTPA) 

New Identified Projects of 2014-15 

(I) PPP Projects 

1 Paradip : Development of Iron Ore 

Berth on BOT Basis at Paradip 

Port 

PPP 681.94 10.00 

2 Chennai : Dry port at Chennai Port PPP 20.00 0.20 

3 JNPT : Development of Additional 

Liquid Terminal 

PPP 2496.00 26.00 

4 Mumbai : Facilities for handling & 

storage of Bulk Cement 

PPP 95.00 1.25 
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5 Kandla : Development of marine 
liquid terminal facilities consisting 
of two berths, 300m each on North 
side of existing jetty and a SPM in 
KPT waters at OOT Vadinar for 
handling crude & petroleum 
products. (on Captive use basis) 

PPP 448.00 24.50  

6 Kandla : Operation and 

Maintenance of Container Terminal 

on PPP mode "as is where is 

basis" 

PPP 446.70 24.50  

(II) Rail Road Connectivity 

1 Kamarajar : Rail cinnectivity for 

Container and Multi cargo terminal 

RRC 50.00 0.00 

2 Kamarajar : Rail cinnectivity for 

Container and Multi cargo terminal 

RRC 20.00 0.00 

3 VOC : Development of road 

facilities for cargo evacuation from 

Hare Island (Phase-I) 

RRC 8.20 0.00 

4 JNPT : Laning of Uran-Sheva 

Road 

RRC 45.00 0.00 

5 JNPT : Development of Road 

behind CFS connecting SH-54 

RRC 20.00 0.00 

(III) Non-PPP Projects 

1 Kolkata : Integrated Container 

Handling at Berth No. 10 & 11 of 

HDC 

Non-PPP 10.00 0.02 

2 Kamarajar :  Development of 

additional automobile parking area 

Non-PPP 25.00 0.00 

3 Chennai :  Supply, Operation and 

Maintenance of Harbour Mobile 

Crane and other Cargo handling 

equipments 

Non-PPP 62.57 5.00 



Page 14 of 15 
 

4 VOC :  Mechanization of cargo 

transfer from VOC Wharf to the 

backup yard and mechanization of 

wagon loading system at existing 

coal yard 

Non-PPP 10.00 13.60 

5 NMPT :  Construction of Export 

Promotion Zone Building 

Non-PPP 20.00 0.00 

6 NMPT :  Updation of Fire Fighting 

System at Berth No. 12 or 13 for 

handling of VLCC Vessels 

Non-PPP 35.00 0.00 

7 JNPT :  Development of additional 
reefer yard 

Non-PPP 17.00 7.50 

 

Shelf of Projects at Major Ports for 2014-15 

S.No. Name of the Project PPP/Non-

PPP/ 

Captive 

Est. Cost 

(Rs. In Cr.) 

 Capacity 

(MTPA) 

Standby Projects of 2014-15 

(I) PPP Projects 

1 Kolkata : Diamond Harbour 

Container Terminal Project 

PPP 1758.50 25.00 

2 Kamarajar : Development of 

Marine Highway along East Coast 

connecting Chennai 

PPP 10.00 0.00 

3 Chennai : Development of 

Jawahar Dok (East) berths as 

Container Terminal 

PPP 475.00 5.00 

4 Mormugao : Development of 

Multipurpose Cargo Terminal 

PPP 1366.00 6.40 

5 Mumbai : Development of 

Mechanised 5B coal handling 

facility at Haji Bunder 

PPP 350.00 6.00 
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6 Mumbai : Infrastructure 

development in handling ships of 

greater capacity along Harbour 

Wall 5B Berths No. 18-22 ID 

PPP 613.00 7.00 

7 Kandla : Setting up of a Container 

Terminal at Tuna-Terka, on BOT 

basis 

PPP   42.00 

(II) Mechanized Projects 

1 Paradip : Mechanization of CQ-1 

to CQ-2 berths 

  1357.02 20.00 

2 Paradip : Mechanization of EQ-1 

to EQ-2 berths on BOT basis 

  1567.30 30.00 

(III) Non-PPP Projects 

1 Kolkata :  Supply, operation & 

Maintenance of different cargoe 

handling equipment at berth Nos. 2 

& 8 of HDC 

Non-PPP 150.00 8.00 

2 Chennai :  Cruise Terminal 

Construction of Annex building and 

improvement works in the existing 

passenger terminal for cruise 

passenger facilition centre 

Non-PPP 24.01   

3 Mumbai : Improvement to port 

connectivity Rail:- dedicated goods 

line between Wadala and Kurla for 

freight movement 

Non-PPP     

 

 
 
 

***** 


